s 4153 QRP- (ST 039

QUALITY ASSURANCE PROVISIONS

C-321:; SPECIFICATION:

NSN: 5306-01-125-7031, P/N: (78286) 65130-07332-042
NOMEN: BOLT, ROTARY RUDDER CH-53 AIRCRAFT

Articles to be furnished hereunder shall be manufactured, tested
and inspected in accordance with drawing number (78286)
65130-07332-042 REV. "G", and all details and specifications
referenced therein.

I. Quality/Inspection Requirements

A. MIL-I-45208 applies: Refer to contract section E.

B. First Article Testing applies: Refer to contract section I

C. Production Lot Testing applies: Refer to contract section C
D. Mandatory Inspection applies: Refer to contract section C.

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of
MIL-Q-9858 apply.

B. The contractor shall include on the detailed
process/operation sheets developed, all in house
manufacturing-processes and the identity of all
manufacturing sources performing processes/ operations
outside of their facilities. These sheets shall not be
revised or altered after the successful completion of First
Article or Production Lot Testing without approval from the
basic design engineering activity via the PCO

C. The Inspection Method Sheets which list the
characteristics of each item produced under the contract
. shall have serial number traceability to the raw material,

casting, or forging.

D. Markings should be I/A/w MIL-STD-130 REV. "G" para.
5.3.3(a), (b), (c) and (g). Method and location shall be
" I/A/W drawing.

III. Mandatory Inspection Requiréments:

E During production, mandatory inspection is required to be

accomplished by the contractor as follows-
\

A. Level of Inspection (LOI)‘

1) Critical Characteristics. 100% inspection shall
apply.

2) Major and Minor Characteristics - LOI shall be I/A/W
a sampling plan acceptable to the QAR.

L -1~




B. Critical Characteristics: P/N: (78286) 65130-07332-042

1)
2)

3)

4)

5)

6)

Sheet 1,
Sheet 1,

Sheet 1,

Sheet 2,

vSheet 2,

Sheet 2,

NOTE 17

NOTE 18

Zone 8F |@]|C | .002 dia |

Zone 3B NOTE 8

Zone 5C 2.2489/2.2494 dia

Zone 5¢ [@[C | .002 dial]

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR
concurrence, unless defined on applicable drawings and
associated specifications.

IV. Unless expressly provided for elsewhere in this Clause,
equipment such as fixtures, jigs, dies, patterns, templates,
mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of
the subject item(s) will not be provided by the Government or any
other source and is the sole responsibility of the contractor.
The foregoing applies notwithstanding any reference to such
equipment or the furnishing thereof that may be contained in any
drawing or referenced specification.



I-961 FIRST ARTICLE TESTS REQUIRED (GOVERNMENT TESTING)

I. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause
of the contract are:

A. Compliance with drawing (78286) 65130-07332-042 REV."G",
and specifications referenced therein.

B. Review documentation as provided under DD 1423
requirements.

In addition to the above tests, the First Article(s) to be
delivered hereunder shall also be subjected to those tests which
will demonstrate that the article(s) comply with contract
requirements.

The contractor shall be responsible for providing necessary parts
and repair of the First Article Sample(s) during testing.

II. Samples to be submitted for testing: - Quantity 2.

A. Estimated Cost: T.B.D.
B. Waiver of First Article Testing Requirements may be
granted for (78286) Sikorsky Aircraft.

III. Testing shall be performed at the Government designated
facility listed below.

NADEP cherry Point
Attn: Betty Lupton, Code 544
MCAS Cherry Point, NC 28533

IV. Special Instructions

A. Sample(s) may be considered as production items under
the contract provided the sample(s) can be refurbished to

~ ready for issue (RFI) condition and provided the sample(s)
have inspection approval of the cognizant QAR. Sample(s)
may be shipped as production items only after all other
units required under the contract have been produced and are
ready for shipment.

B. Sample(s) will be returned to the contractor, if not
destroyed in testing.

C. Sample(s) is to be unpainted. Corrosive areas are to be
coated with a light preservative.
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NOTIFICATION OF SHIPMENT OF MATERIAL_ FOR_GOVERNME TESTING

Fourteen (14) days prior to shipment of First Article Sample(s),
the contractor shall notify the designated test facility, in
writing of the anticipated shipping date, with an information
copy to the PCO, Attn: 02. The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QARR. Upon
shipment of First Article Sample(s), two (2) copies of the
Material Inspection and Receiving Report (DD Form 250), bearing
the QAR's signature and indication of preliminary inspection,
shall be forwarded to ASO Code 02, with duplicate copies to ASO
Code 052 and to the designated test facility. The envelopes
shall be clearly marked. "DO NOT OPEN IN MAILROOM".

Within 90days after receipt of sample(s) the test site shall
complete testing/evaluation and submit two (2) copies of their
test report with conclusions and recommendations to ASO Code 02.
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I-964 FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

gumj A. The contractor shall test 2 unit(s) of lot/item 0001 within
150 calendar days from the date of this contract to the
Government at: ;

NADEP Cherry Point

F.A.T. Control Center

Attn: Betty Lupton, Code 544
MCAS Cherry Point, NC 28533

Marking of test sample(s) shipping container:
"FOR FIRST ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN
STOCK. CONTRACT NUMBER: .

For First Article Test, the shipping documentation shall contain
this contract number and the lot/item identification. The
characteristics that the First Article must meet and the testing
requirements are specified elsewhere in this contract.

B. Within 120 calendar days after the Government receives the
First Article, the contracting officer shall notify the
contractor, in writing, of the conditional approval, approval or
disapproval of the First Article. The notice of conditional
approval or approval shall not relieve the contractor from
complying with all requirements of the specifications and all
other terms and conditions of this contract. A notice of
conditional approval shall state any further action required of
T the contractor. A notice of disapproval shall cite reasons for
NL%J the disapproval.

C. If the First Article is disapproved, the contractor, upon
Government request, shall submit an additional First Article for
testing. After each request, the contractor shall make any
necessary changes, modification, or repairs to the First Article
or select another First Article for testing. All costs related

to these tests are to be borne by the contractor, including any
and all costs for additional tests following a disapproval. The

contractor shall furnish any additional First Article to the
Government under the terms and conditions and within the time
specified by the Government.

The Government shall act on this First Article within the time
limit specified in paragraph B above. The Government reserves
the right to require an equitable ‘adjustment of the contract
price for any extension of the delivery schedule or for any
additional costs to the Government related to these tests.

D. If the contractor fails to deliver any First Article on time,
or the contracting officer disapproves any First Article, the
contractor shall be deemed to have failed to make delivery within
the meaning of the default clause of this contract.
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E. Unless otherwise provided in the contract, the contractor -

1) May deliver the approved First Article as a part of the
contract quantity, provided it meets all contract.
requirements for acceéeptance and was not consumed or
destroyed in testing and;

2) Shall remove and dispose of any First Article from the
Government test facility at the contractor's expense.

F. If the Government does not act within the time specified in
paragraph B or C above, the contracting officer shall, upon
timely written request from the contractor, equitably adjust
under the changes clause of this contract the delivery or
performance dates and/or the contract price, and any other
contractual term affected by the delay.

G. The contractor is responsible for providing operating and
maintenance instructions, spare parts support, and repair of the
First Article during any First Article Test.

H. Before First Article approval, the acquisition of materials
or components for, or the commencement of production of, the
balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof
shall not be allocable to this contract for 1) progress payments,
or 2) termination settlements if the contract is terminated for
the convenience of the Government.

I. The contractor shall produce both the First Article and the
production quantity at the same facility and shall submit a
certification to this effect with each First Article.

J. The contractor shall provide specific written notification to
the procuring contracting officer informing him of the shipment
of any article(s) furnished in accordance with this clause. Such
notification must be addressed to the attention of ASO code 02
with copies to ASO code 052 and to the testing activity. Failure
to provide such notification shall excuse the Government from any
delay in performing First Article Testing and informing the
contractor of the results thereof.
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c-330 PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the
cognizant CAO/QAR contingent upon the successful completion of
these requirements.

I. Production Lot Test Sampling Requirements

A. The cognizant CAO/QAR shall inspect the first production
item. In addition the first production item from each
successive lot shall be inspected by CARO/QAR.

B. Production Lot Testing to be completed during production
after First Article approval.

II. The tests to be performed under the Production Lot Sample
testing provisions of the contract are:

A. Compliance with drawing REV. "G", and specifications
referenced therein.

B. Form
C. Dimensional Check 100%

D. Review of documentation as provided under CDRL (DD1423)
requirements.

In addition to the above tests, the Production Lot Samples(s) to
be delivered hereunder shall also be subjected to those tests
which will demonstrate that the sample(s) comply with contract
requirements.

[15]
ITI. Testing Location, Cost and Estimated Leadtime

A. All testing to be accomplished at contractors facility.
B. Estimated Leadtime for Inspection/Test is 60 gdays.

Within fifteen days of completion of Production Lot Testing, the
CAO/QAR shall prepare and submit two copies of their test report
with conclusions and recommendations to the Contracting Officer.

IV. NOTIFICATION OF TESTING:

Sl

The contractor shall notify the PCO, ACO and QAR prior to
conductlng Production Lot Tests so that the Government may
witness such testing. _

A.The QAR ghall be present to witness all Production Lot
Tests.



V. Shipment and Distribution of Samples

kwh’) A. Sample(s) may be considered as production items under

E the contract provided the sample(s) can be refurbished to

| Ready for Issue (RFI) condition and provided the sample(s)

5 have inspection approval of the cognizant CRO/QAR.

E Sample (s) may be shipped as production items only after all
other units required under the contract have been produced
and are ready for shipment.

B. Sample(s) will be returned to the contractor.




c-331 PRODUCTION LOT SAMPLE TESTING [CONTRACTOR TESTING]

A. The Production Lot Samples shall bethe first production item
selected at random by the cognizant government inspector.

B. Such samples shall be tested in sufficient time prior to the
delivery date of the production articles to allow a 50 day period
for testing and written notification by the contracting officer
of the approval or disapproval of the samples. Within 30 days of
the receipt of the samples, the CAO shall notify the contracting
officer, Aviation Supply Office code 02, of the results of the
testing, together with a recommendation for approval or
disapproval.

C. In the event the contractor does not receive written
notification of approval or disapproval of the samples for a
particular production lot within 50 days from their submission
for such testing, the contract delivery schedule shall be
equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples
for testing within the time or times specified, or if the
contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within
the meaning of the default clause of this contract, and this
contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples
representative of the lot must pass all the contract
requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the
government may, at its option and at no additional cost to the
government, (I) terminate all or any portion of this contract for
default, (II) require the manufacture of a new Production Lot, or
a rework of the rejected Production Lot if the means and
procedures proposed by the contractor for rework are acceptable
to the government, or (III) require the submission of additional
samples for test. The foregoing procedures shall apply to new or
reworked production lots in the same way as they did to the
original Production Lot.

F. For each additional sample or each resubmission of a modified
sample which the contractor is required to submit for approval
hereunder as a result of a failure of a previous sample to
conform to the requirments of the specification, the contractor
shall pay to the government the costs of reinspection,
examination and retesting and the contractor and his sureties (if
any) shall be liable for the amount of such costs.

G. Nothing contained in the foregoing provisions of this clause,
and no action of the government in accordance herewith, shall in
any way prejudice the right of the government under the clause of
this contract entitled Default.
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